



Republic of the Philippines  
**Department of Education**  
REGION IV-A CALABARZON  
**SCHOOLS DIVISION OF BATANGAS**

## REQUEST FOR QUOTATION

May 15, 2023

The Department of Education Division Office of Batangas, through its Bids and Awards Committee (BAC), will undertake a Small Value Procurement for the Repair/ Rehabilitation of Division Office, in accordance with Section 53.9 of the Implementing Rules and Regulations of the Republic Act No. 9184.

Name of Project : **SDO Repair 2023 – 001 Repair and Rehabilitation of Division Office**

Approved Budget for the Contract : **Php 729,932.81**

Location : **Division Office of Batangas, Provincial Sports Complex, Bolbok, Batangas City**

Delivery Date : **Within Thirty-Five (35) calendar days from receipt of the Notice to Proceed**

### Other Information

Interested contractors are required to submit their valid and current Mayor's Permit, Tax Clearance/ Income Tax return, PhilGEPS Registration Number, Bill of Quantities, Detailed Estimate), Certificate of Site Inspection signed by the Division Engineer PCAB License, Omnibus Sworn Statemen and Price Quotation

Submission of quotation and eligible documents (2 copies) in a sealed envelope, and or courier duly signed by your authorized representative is on or before May 19, 2023 at 10:00 AM at BAC Office, DepEd Division of Batangas. Signed quotation must be addressed to Mr. Nicolas M. Burgos, BAC Chairperson DepEd Division of Batangas Province, Provincial Sports Complex, Batangas City. For inquiry, you may contact us at Tel. No. (043) 722-1437.

The DepEd Batangas reserves the right to accept or reject any bid, to annul the bidding process, and to reject all bids at any time prior to contract award, without thereby incurring any liability to the affected bidder or bidders.

For further information, please refer to:

### **RODRIGO S. CASTILLO, Ed.D.**

BAC Secretariat  
DepEd Batangas  
Provincial Sports Complex  
Bolbok, Batangas City  
043-722-1437

**NICOLAS M. BURGOS**

Chairperson, Bids and Awards Committee





ITEM NO.	DESCRIPTION	QUANTITY	UNIT	ESTIMATED DIRECT COST	MARK-UPS IN PERCENT		TOTAL MARK-UP		VAT (5%)	TOTAL INDIRECT COST	ADJUSTED TOTAL COST	ADJUSTED UNIT COST
					OCM	PROFIT	%	VALUE				
10.0000	<b>Electrical Works</b>											
10 (b)	Wires and Wiring Devices	1.00	sq.m									
10 (c)	Lighting Fixture/ Fixture	1.00	sq.m									
11.0000	<b>Plumbing Works</b>											
11 (a)	Waterline Works	1.00	sq.m									
12.0000	<b>Sanitary Works</b>											
12 (e)	Septic Tank Concrete Cover - Manhole	1.00	sq.m									
13.0000	<b>Painting Works</b>											
13 (a)	Masonry Painting	135.88	sq.m									
13 (c)	Metal Painting	3.00	sq.m									
16.0000	<b>Mechanical Works</b>											
16 (a)	Ventilation	1.00	Ls									
	<b>TOTAL CONSTRUCTION COST</b>											

Prepared by:

---

Contractor

# PROGRAM OF WORKS

## BILL OF QUANTITIES

SDO REPAIR 2023 - IVA - BATANGAS - 001

<b>School</b>	: Schools Division Office	<b>Date:</b>	May 8, 2023					
<b>School I.D</b>		<b>Budget Allocation:</b>	729,932.81					
<b>Region</b>	: IVA	<b>Engineering and Administrative Overhead:</b>	0.00					
<b>Division</b>	: Batangas	<b>Approved Budget for the Contract:</b>	729,932.81					
<b>Project Title</b>	:	<b>Completion Period:</b>						
<b>REPAIR/ REHABILITATION OF DIVISION OFFICE</b>		<b>Minimum Required Manpower:</b>						
		General Foreman	Welder	Carpenter				
		Helper	Mason	Painter				
<b>Location</b> : Provincial Sports Complex, Bolbok, Batangas City		<b>Minimum Required Equipment:</b>						
		Hand Tools	Welding Machine					
		One-Bagger Mixer	Bar Cutter					
Item No.	Description	% of Total	Unit	Quantity	Direct Cost		Adjusted Unit Cost	Adjusted Total Cost
					Total Cost	Unit Cost		
(1)	(2)	(3)	(4)	(5)	(6)	(7) (6) / (5)	(8) (9) / (5)	(9)
A.	<b>Facilities for the Engineer</b>							
A.1	Temporary Facilities	0.84%	Month	1.00				
B.	<b>Other General Requirements</b>							
B.1	Fire Safety Inspection Certificate (FSIC)	0.10%	lot	1.00				
B.2	Permits and Clearances	9.27%	Ls	1.00				
SPL 1	Project Billboard	0.78%	Each	1.00				
SPL 2	Construction Safety and Health	9.12%	Month	1.00				
C.	<b>Mobilization and Demobilization</b>							
C.1	Mobilization and Demobilization	0.82%	Ls	1.00				
5.0000	<b>Masonry Works</b>							
5 (a)	Demolition of Masonry Wall	0.09%	sq.m	5.16				
6.0000	<b>Fabricated Materials and Hardware</b>							
6 (e)	Sliding Window	10.78%	sq.m	7.44				
6 (f)	Fixed Aluminum Glass Wall	11.12%	sq.m	20.40				
6 (h)	Vertical Aluminum Louvers	30.62%	Ls	1.00				
7.0000	<b>Steel Works</b>							
7 (c)	Structural Steel Roof Truss	3.69%	kg	233.64				
8.0000	<b>Roofing Works</b>							
8 (b)	Pre - painted Metal Sheets (Corrugated, Short Span/ Long Span,	1.15%	sq.m	14.00				
8 (e)	Fabricated Metal Roofing Accessory (Ridge/ Hip Rolls/ Flashing/	0.15%	m	4.00				

Item No.	Description	% of Total	Unit	Quantity	Direct Cost		Adjusted Unit Cost	Adjusted Total Cost
					Total Cost	Unit Cost		
9.0000	<b>Ceiling and Carpentry Works</b>							
9 (e)	4.5mm Fiber Cement Board/ 4.5mm Marine Plywood/ 6.0mm Marine Plywood/ 6.0 mm Ordinary Plywood in Wood Frame Ceiling	0.99%	sq.m	3.50				
9 (f)	18.0 mm Marine Plywood Table and Shelves	3.11%	Ls	1.00				
9 (k)	18.0 mm Marine Plywood on 1" x 2" S4S Wood Frame Cabinet (1.7m x 0.8m x 0.45m)	2.72%	Ls	1.00				
9 (m)	4.5 mm Marine Plywood on 50mm x 50mm S4S Wooden Frame Cubicle Partition	1.44%	Ls	1.00				
9 (n)	4.5 mm Fiber Cement Board on Metal Stud Frame Wall Partition	1.56%	Ls	1.00				
10.0000	<b>Electrical Works</b>							
10 (b)	Wires and Wiring Devices	1.62%	Ls	1.00				
10 (c)	Lighting Fixture/ Fixture	0.32%	Ls	1.00				
11.0000	<b>Plumbing Works</b>							
11 (a)	Waterline Works	0.08%	Ls	1.00				
12.0000	<b>Sanitary Works</b>							
12 (e)	Septic Tank Concrete Cover - Manhole	0.88%	Ls	1.00				
13.0000	<b>Painting Works</b>							
13 (a)	Masonry Painting	7.04%	sq.m	135.88				
13 (c)	Metal Painting	1.14%	sq.m	3.00				
16.0000	<b>Mechanical Works</b>							
16 (a)	Ventilation	0.56%	Ls	1.00				
		<b>100.00%</b>						
							<b>Total Construction Cost</b>	

Prepared by:

---

Contractor