



# PhilGEPS

Philippine Government Electronic Procurement System

Central Portal for  
Philippine Government  
Procurement Opportunities

**Award Notice Abstract (Ref No.: 4512344)**

**Status: Updated**

<p><b>Reference Number:</b> 10017530</p> <p><b>Control Number:</b> ELEC 2023-RIV-A-BATANGAS-01</p> <p><b>Bid Notice Title:</b> Procurement for the Upgrading of Electrical System and Installation of Metering in Various Schools under the Electrification of Un-Energized and Modernization of Electrical Systems of On-Grid School C</p> <p><b>Approved Budget:</b> Php4,997,716.37</p> <p><b>Procurement Mode:</b> Public Bidding</p> <p><b>Classification:</b> Civil Works</p> <p><b>Category:</b> Electrical Systems and Lighting Components</p> <p><b>Applicable Procurement Rules:</b> Implementing Rules and Regulations</p> <p><b>Funding Source:</b> Government of the Philippines (GOP)</p> <p><b>Funding Instrument:</b> General Appropriations Act</p> <p><b>Location:</b> Batangas</p> <p><b>Contract Duration:</b> 90 Day/s</p> <p><b>Contact Person:</b></p>	<p><b>DEPARTMENT OF EDUCATION - DIVISION OF BATANGAS</b> Provincial Sports Complex Compound, Bolbok Batangas City Batangas, Region IV-A, Philippines</p> <p><b>ELEC 2023-RIV-A-BATANGAS-01 Procurement for the Up</b></p> <p><b>Awardee :</b> BOTEY CONSTRUCTION</p> <p><b>Address :</b> Near Ciudad Maharlika, Maharlika Highway, Ilayang Iyam Lucena City Quezon, Region IV-A, Philippines</p> <p><b>Contact Person :</b> VOLTAIRE CABANA ABAÑO</p> <p><b>Designation :</b> MANAGER</p> <table border="1"> <thead> <tr> <th colspan="3">Line Item</th> </tr> <tr> <th>#</th> <th>Product/Service/Project Name</th> <th>Budget</th> </tr> </thead> <tbody> <tr> <td>1</td> <td>ELEC 2023-RIV-A-BATANGAS-01 Procurement for the Up, ELEC 2023-RIV-A-BATANGAS-01 Procurement for the Upgrading of Electrical System and Installation of Metering in Various Schools under the Electrification of Un-Energized and Modernization of Electrical Systems of On-Grid School CY 2023, 39000000, 1, Lot</td> <td>Php4,997,716.37</td> </tr> </tbody> </table> <p><b>Reason for Award :</b> Lowest Calculated Responsive Bid</p>	Line Item			#	Product/Service/Project Name	Budget	1	ELEC 2023-RIV-A-BATANGAS-01 Procurement for the Up, ELEC 2023-RIV-A-BATANGAS-01 Procurement for the Upgrading of Electrical System and Installation of Metering in Various Schools under the Electrification of Un-Energized and Modernization of Electrical Systems of On-Grid School CY 2023, 39000000, 1, Lot	Php4,997,716.37	<p><b>Award Type:</b> Award Notice</p> <p><b>Contract Amount:</b> Php4,950,000.00</p> <p><b>Award Date:</b> 10-Oct-2023</p> <p><b>Publish Date:</b> 21-Nov-2023</p> <p><b>Date Last Updated:</b> 21-Nov-2023</p> <p><b>Contract Number:</b> ELEC 2023-RIV-A-BATANGAS-01</p> <p><b>Proceed Date:</b> 27-Oct-2023</p> <p><b>Contract Effectivity Date:</b> 03-Nov-2023</p> <p><b>Contract End Date:</b> 31-Jan-2024</p> <p><b>Created By:</b> Rodrigo S. Castillo</p> <p><b>Date Created:</b> 21-Nov-2023</p> <p><b>Approver:</b> Rodrigo S. Castillo</p> <p><b>View Documents:</b> 4</p>
Line Item											
#	Product/Service/Project Name	Budget									
1	ELEC 2023-RIV-A-BATANGAS-01 Procurement for the Up, ELEC 2023-RIV-A-BATANGAS-01 Procurement for the Upgrading of Electrical System and Installation of Metering in Various Schools under the Electrification of Un-Energized and Modernization of Electrical Systems of On-Grid School CY 2023, 39000000, 1, Lot	Php4,997,716.37									

Rodrigo Castillo

**Created By:**

Rodrigo Castillo



Republic of the Philippines  
**Department of Education**  
REGION IV-A CALABARZON  
SCHOOLS DIVISION OF BATANGAS

**BAC RESOLUTION DECLARING LCRB AND RECOMMENDING APPROVAL  
RESOLUTION NO. 18, s. 2023**

**WHEREAS**, on August 8, 2023, the DepEd Division of Batangas thru the Bids and Awards Committee (BAC) Secretariat posted the Invitation to Bid on **Procurement for the Upgrading of Electrical System and Installation of Metering in Various Schools under the Electrification of Un-Energized and Modernization of Electrical Systems of On-Grid School CY 2023** with an Approved Budget for the Contract of **Four Million Nine Hundred Ninety-Seven Thousand Seven Hundred Sixteen Pesos and 37/100 only (P 4,997,716.37)** in the websites of PhilGEPS and Procuring Entity and on conspicuous place at the premises of DepEd Division of Batangas continuously for twenty-two (22) calendar days;

**WHEREAS**, on August 8, 2023, invitations as observers to the procurement activity were sent to Commission on Audit (COA), Philippine Institute of Civil Engineers (PICE Batangas Chapter) and Girl Scouts of the Philippines Batangas Council;

**WHEREAS**, on August 15, 2023 at 10:00 a.m., onsite pre-bid conference was conducted at DepEd SDO Conference Room, Music and Arts Building, Provincial Sports Complex, Bolbok, Batangas City;

**WHEREAS**, on August 17, 2023 the BAC issued Supplemental Bid Bulletin No.1 for the amendment of schedule of submission and opening of bids and Bid Data Sheet Clause 10.4;

**WHEREAS**, in response to the said advertisements, nine (9) interested bidders logged in the Documents Request List of PhilGEPS. However, only one (1) bidder availed and submitted the bidding documents before 10:00 a.m. of September 5, 2023 at SDO Conference Room, Music and Arts Building, Provincial Sports Complex, Bolbok, Batangas City;

**WHEREAS**, on September 5, 2023 during the opening of bids, representative from Botey Construction attended the said procurement activity;

**WHEREAS**, after the opening and checking of Technical Documents, the original, copy 1 and copy 2, **Botey Construction** was declared passed/complying.

**WHEREAS**, the BAC opened the financial component envelope of the bidder and found the following details below:

DEPEDBATS-BAC-F-037/R1/11-22-2021



Address: Provincial Sports Complex, Bolbok, 4200 Batangas City  
☎ (043)722-1840 / 722-1796 / 722-1437 / 722-2675 / 722-1662  
✉ [deped.batangas@deped.gov.ph](mailto:deped.batangas@deped.gov.ph)  
🌐 [www.depedbatangas.com](http://www.depedbatangas.com)



Republic of the Philippines  
**Department of Education**  
REGION IV-A CALABARZON  
SCHOOLS DIVISION OF BATANGAS

Name of Bidder	Bid Amount (As Read)	% Variance from ABC
BOTEY CONSTRUCTION	P 4,950,000.00	0.0095%

**WHEREAS**, the BAC declared Botey Construction as the Lowest Bid as Read;

**WHEREAS**, on September 12, 2023, the BAC immediately conducted a detailed evaluation of all Bids rated "passed" using non-discretionary pass/fail criteria considering the conditions in the evaluation of Bids under Section 32.2 of 2016 revised IRR of RA No. 9184 and the bid evaluated as complying and Bid Amount (Calculated) is listed below:

Name of Bidder	Bid Amount (As Read)	% Variance from ABC
BOTEY CONSTRUCTION	P 4,950,000.00	0.0095%

**WHEREAS**, on September 18, 2023, the BAC issued Notice To Conduct Post-Qualification to Botey Construction for the post-qualification phase of eligibility, technical and financial documents as well as the equipment to be used for the project and the physical office;

**WHEREAS**, on September 21, 2023, the BAC conducted onsite post-qualification to Botey Construction located at Near Ciudad Maharlika, Maharlika Highway, Ilayang Iyam, Lucena City;

**WHEREAS**, upon verification, validation and ascertaining the veracity, authenticity and validity of all the eligibility documents and all other statements made and submitted, Botey Construction is compliant with all the technical and post-qualification requirements and conditions specified in the Bidding Documents;

**WHEREAS**, the Bids and Awards Committee declared Botey Construction as the Lowest Calculated Responsive Bid;

**WHEREAS**, the BAC sent a Notice of Post-Qualification to Botey Construction and was acknowledged by its authorized representative on September 27, 2023;

**NOW, THEREFORE**, We, the Members of the Bids and Awards Committee, hereby RESOLVE as it is hereby RESOLVED to award the project **Procurement for the Upgrading of Electrical System and Installation of Metering in Various Schools under the Electrification of Un-Energized and Modernization of Electrical Systems of On-Grid School CY 2023** to:

DEPEDBATS-BAC-F-037/R/1/11-22-2021



Address: Provincial Sports Complex, Bolbok, 4200 Batangas City  
☎(043)722-1840 / 722-1796 / 722-1437 / 722-2675 / 722-1662  
✉deped.batangas@deped.gov.ph  
🌐www.depedbatangas.com



Republic of the Philippines  
**Department of Education**  
REGION IV-A CALABARZON  
**SCHOOLS DIVISION OF BATANGAS**

**Botey Construction**

BAC RESOLUTION REQUESTING FOR ISSUANCE OF NOTICE TO AWARD  
RESOLUTION NO. 18, s. 2023


September 29, 2023


  
**ATTY. KAREN M. SALIMO**  
Member

  
**LOU C. PANALIGAN**  
Member


-OB-  
**MARIO B. MARAMOT**  
Member

-OB-  
**DAVID M. NUAY**  
Member

  
**NADINE C. CELINDRO**  
Vice-Chairperson

  
**NICOLAS M. BURGOS**  
Chairperson

APPROVED:

  
**MARITES A. IBANEZ, CESO V**  
Head of Procuring Entity

DEPEDBATS-BAC-F-037/R1/11-22-2021



Address: Provincial Sports Complex, Bolbok, 4200 Batangas City  
☎ (043) 722-1840 / 722-1796 / 722-1437 / 722-2675 / 722-1662  
✉ [deped.batangas@deped.gov.ph](mailto:deped.batangas@deped.gov.ph)  
🌐 [www.depedbatangas.com](http://www.depedbatangas.com)



Republic of the Philippines  
**Department of Education**  
REGION IV-A CALABARZON  
**SCHOOLS DIVISION OF BATANGAS**

**NOTICE OF AWARD**  
(Public Bidding-Infrastructure)

October 2, 2023

**MR. VOLTAIRE C. ABAÑO**

Owner  
Botey Construction  
Near Ciudad Maharlika, Maharlika Highway  
Ilayang Iyam, Lucena City

Name of Project: **Procurement for the Upgrading of Electrical System and Installation of Metering in Various Schools under the Electrification of Un-Energized and Modernization of Electrical Systems of On-Grid School CY 2023**

Contract Ref. No.: **ELEC 2023-RIV-A-BATANGAS 01**

Dear **Mr. Abaño**:

We are pleased to notify you that your bid for the Project is hereby accepted in the amount of PHILIPPINE PESOS **Four Million Nine Hundred Fifty Thousand Pesos (P 4,950,000.00)** only with the following details:

<b>Description of Works</b>	<b>Location</b>	<b>Contract Amount in Php</b>
Procurement for the Upgrading of Electrical System and Installation of Metering in Various Schools under the Electrification of Un-Energized and Modernization of Electrical Systems of On-Grid School CY 2023	Primitivo Kalaw Senior High School, Balete, Batangas	P4,950,000.00
	Aplaya National High School, San Juan, Batangas	
	Calubcob I National High School, San Juan, Batangas	
	Tipas Integrated National High School, San Juan, Batangas	

Kindly affix your signature on the space provided below to indicate your acceptance of this notice and the bid price after having been evaluated in accordance with the issued Bidding Documents. You are hereby required to enter into a formal contract with us and submit a Performance Security in any of the following forms within ten (10) days from receipt of this notice:

DEPEDBATS-BAC-F-016/R4/11-22-2021



Address: Provincial Sports Complex, Bolbok, 4200 Batangas City  
(043)722-1840 / 722-1796 / 722-1437 / 722-2675 / 722-1662  
✉ [deped.batangas@deped.gov.ph](mailto:deped.batangas@deped.gov.ph)  
🌐 [www.depedbatangas.com](http://www.depedbatangas.com)



Republic of the Philippines  
**Department of Education**  
REGION IV-A CALABARZON  
**SCHOOLS DIVISION OF BATANGAS**


**Ten percent (10%)** of the total contract price in the form of cash; cashier's check, or manager's check issued by a universal or commercial bank; bank draft, bank guarantee or irrevocable letter of credit issued by a universal or commercial bank, provided, that it shall be confirmed or authenticated by a universal or commercial bank if issued by a foreign bank; and/or

**Thirty percent (30%)** of the total contract price in the form of Surety Bond callable upon demand issued by a surety or insurance company duly certified by the Insurance Commission as authorized to issue such security.


Failure to enter into a contract with us or submit the Performance Security shall constitute a sufficient ground for cancellation of this notice, forfeiture of your bid security, and imposition of appropriate sanctions.

Please return the original copy of this Notice to the DepEd Division Office of Batangas through the BAC Secretariat within two (2) days from the date of your receipt hereof pursuant to ITB 30.2 of the Bidding Documents.

Very truly yours,

  
**MARITES A. IBANEZ, CESO V**  
Head of Procuring Entity

Conforme:

  
CATALINO S. SEGNERA JR.

Date: 10-10-23

Encl.: Contract

DEPEDBATS-BAC-F-016/R4/11-22-2021



Address: Provincial Sports Complex, Bolbok, 4200 Batangas City  
(043)722-1840 / 722-1796 / 722-1437 / 722-2675 / 722-1662  
✉ [deped.batangas@deped.gov.ph](mailto:deped.batangas@deped.gov.ph)  
🌐 [www.depedbatangas.com](http://www.depedbatangas.com)

**Contract Agreement Form for the  
Procurement of Infrastructure Projects**

**CONTRACT AGREEMENT**

THIS AGREEMENT, made this 23<sup>rd</sup> day of October 2023 between **Department of Education**, Division of Batangas, located at Provincial Sports Complex, Bolbok, Batangas City represented herein by its Schools Division Superintendent, **DR. MARITES A. IBANEZ**, (hereinafter called the "Entity") and **Botey Construction** represented herein by its owner **VOLTAIRE C. ABAÑO** with his address at Near Ciudad Maharlika, Maharlika Highway Ilayang Iyam, Lucena City (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute the project **Procurement for the Upgrading of Electrical System and Installation of Metering in Various Schools under the Electrification of Un-Energized and Modernization of Electrical Systems of On-Grid School CY 2023** in Primitivo Kalaw Senior High School, Balete, Batangas, Aplaya NHS, San Juan, Batangas, Calubcub I NHS, San Juan, Batangas and Tipas Integrated NHS, San Juan, Batangas (hereinafter called "the Works") and the Entity has accepted the Bid for **Four Million Nine Hundred Fifty Thousand Pesos (P 4,950,000.00)** only by the Contractor for the execution and completion of such Works within Ninety (90) calendar days and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
  2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, *viz.*:
    - a. Philippine Bidding Documents (PBDs);
      - i. Drawings/Plans;
      - ii. Specifications;
      - iii. Bill of Quantities;
      - iv. General and Special Conditions of Contract;
      - v. Supplemental or Bid Bulletins, if any;
    - b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;
- Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (*e.g.*, Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;
- c. Performance Security;
  - d. Notice of Award of Contract and the Bidder's conforme thereto; and
  - e. Other contract documents that may be required by existing laws

CATALINO S. SEGUEPENA, JR.  
Contractor's Witness

VOLTAIRE C. ABAÑO  
Botey Construction

NICOLAS M. BURGOS  
BAC Chairperson


MARITES A. IBANEZ, CESO V  
Schools Division Superintendent



and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.

3. In consideration for the sum of **Four Million Nine Hundred Fifty Thousand Pesos (P 4,950,000.00)** only or such other sums as may be ascertained, **Botey Construction** agrees to execute and complete the project **Procurement for the Upgrading of Electrical System and Installation of Metering in Various Schools under the Electrification of Un-Energized and Modernization of Electrical Systems of On-Grid School CY 2023** in accordance with its Bid.
4. The Department of Education, Division of Batangas, agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.


IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

  
**MARITES A. IBANEZ, CESO V**  
Schools Division Superintendent

  
**NICOLAS M. BURGOS**  
BAC Chairperson

for:  
DepEd Division of Batangas

  
**VOLTAIRE C. ABAÑO**  
Owner


  
**CATALINO S. SEGUERPA JR.**  
Contractor's Witness

for:  
Botey Construction

Certificate of Availability of Funds:

Amount: P 4,950,000.00

Sub-ARO No: OSEC-4A-23-2660

  
**EDUARDA U. ALON**  
Accountant III

REPUBLIC OF THE PHILIPPINES)  
City/Municipality of LUCENA CITY ) S.S.

**ACKNOWLEDGMENT**

BEFORE ME, a Notary Public for and in LUCENA CITY, Philippines, this 23  
day of OCTOBER 2023, personally appeared:

GOVERNMENT ISSUED IDENTIFICATIONS  
(Passport, Driver's License, SSS, GSIS, PhilHealth...IDs)  
NUMBER ISSUED ON ISSUED AT

NAME

**MARITES A. IBAÑEZ, CESO V**  
Head of Procuring Entity

0188341

PRC Manila

**VOLTAIRE C. ABAÑO**  
Contractor

0004-1137061-1

LUCENA CITY

Known to me and to me known to be the same persons who executed the foregoing instrument and acknowledged to me that the same is the free and voluntary act and deed of the entities which they respectively represent.

The foregoing instrument is a CONTRACT consisting of three (3) pages (exclusive of attachments), including this page on which this acknowledgment is written and signed by the parties and their instrument witnesses on the left hand margin of each and every page hereof.

WITNESS MY HAND AND NOTARIAL SEAL, on the date and place first above written.

**LIUS CHRISTOPHER T. BUELA**  
Notary Public  
**NOTARY PUBLIC**  
Until DECEMBER 31, 2023  
ROLL No. 73328  
MCLE No. VII-0003643  
PTR No. 1230567 / 1-8-2023  
AT LUCENA CITY  
TEL: 0362-745-838-000

Doc. No. 484  
Page No. 98  
Book No. XXX  
Series of 2023

**CATALINO S. SEQUENIA JR**  
Contractor's Witness

**VOLTAIRE C. ABAÑO**  
Botey Construction

**NICOLAS M. BURGOS**  
BAC Chairperson

**MARITES A. IBAÑEZ, CESO V**  
Schools Division Superintendent



Republic of the Philippines  
**Department of Education**  
REGION IV-A CALABARZON  
SCHOOLS DIVISION OF BATANGAS

**NOTICE TO PROCEED**  
(Public Bidding)

October 25, 2023

**MR. VOLTAIRE C. ABAÑO**

Owner  
Botey Construction  
Near Ciudad Maharlika, Maharlika Highway  
Ilayang Iyam, Lucena City

Name of Project: **Procurement for the Upgrading of Electrical System and Installation of Metering in Various Schools under the Electrification of Un-Energized and Modernization of Electrical Systems of On-Grid School CY 2023**


Contract Ref. No.: **ELEC 2023-RIV-A-BATANGAS 01**

Dear **Mr. Abaño**:


We wish to inform you that the Contract Agreement for **Procurement for the Upgrading of Electrical System and Installation of Metering in Various Schools under the Electrification of Un-Energized and Modernization of Electrical Systems of On-Grid School CY 2023** has been approved.

You are now hereby notified to commence execution of Works and shall fully complete all of the Works within Ninety (90) calendar days. The Contract Effectivity shall be seven (7) calendar days from receipt of this notice.

Very truly yours,

  
**MARITES A. IBAÑEZ, CESO V**  
Head of Procuring Entity

Receipt of NTP is hereby acknowledged:

  
VOLTAIRE C ABAÑO

(Signature over printed name)

MANAGER

(Designation)

BOTEY CONSTRUCTION

(Name of Company)

Date: 10-27-23

DEPEDBATS-BAC-F-019/R4/11-22-2021



Address: Provincial Sports Complex, Bolbok, 4200 Batangas City  
(043)722-1840 / 722-1796 / 722-1437 / 722-2675 / 722-1662

✉ [deped.batangas@deped.gov.ph](mailto:deped.batangas@deped.gov.ph)

🌐 [www.depedbatangas.com](http://www.depedbatangas.com)