



Republic of the Philippines
Department of Education
REGION IV-A CALABARZON
SCHOOLS DIVISION OF BATANGAS


August 5, 2026

NOTICE OF POSTPONEMENT

Pursuant to Memorandum Circular No. 122 of the Office of the President suspending work in government offices due to heavy rainfall brought about by Tropical Storm *Maymay* and the Southwest Monsoon, the Bids and Awards Committee (BAC) hereby announces the postponement of **Submission and Opening of Negotiated Procurement–Two Failed Biddings** for the **Construction of One (1) Unit Slab-on-Grade (SOG) Classroom with Toilet (12.82 m x 8.50 m) – Learning Continuity Space (LCS) School Building Design in Libjo Sapangan Elementary School, San Juan, Batangas**, originally scheduled on **August 6, 2026, at 9:00 a.m.**

The submission and opening of quotations is hereby **rescheduled on August 10, 2026 (Monday) at 9:00 a.m.** at the designated venue.

Please be guided accordingly.



JOFIT P. DAYOC
BAC Chairperson



Address: Provincial Sports Complex, Bolbok, 4200 Batangas City
Telephone: (043) 722-1840 / 722-1796
Email Address: deped.batangas@deped.gov.ph
Website: www.depedbatangas.com