



Republic of the Philippines
Department of Education
REGION IV-A CALABARZON
SCHOOLS DIVISION OF BATANGAS

August 9, 2026

NOTICE OF POSTPONEMENT

Pursuant to Memorandum Circular No. 123 issued by the Office of the President, in anticipation of the continued heavy rainfall brought about by the Southwest Monsoon, and upon the recommendation of the National Disaster Risk Reduction and Management Council (NDRRMC), the implementation of a work-from-home arrangement in government offices has been directed.

In view thereof, the Bids and Awards Committee (BAC) hereby announces the postponement of the Submission and Opening of Negotiated Procurement–Two Failed Biddings for the project Construction of One (1) Unit Slab-on-Grade (SOG) Classroom with Toilet (12.82 m x 8.50 m) – Learning Continuity Space (LCS) School Building Design in Libjo Sapangan Elementary School, San Juan, Batangas on **August 10, 2026 at 9:00 a.m.**

The submission and opening of quotations are hereby **rescheduled on August 11, 2026, at 8:30 a.m. at the designated venue.**

Please be guided accordingly.



JOFIT P. DAYOC
BAC Chairperson



Address: Provincial Sports Complex, Bolbok, 4200 Batangas City
Telephone: (043) 722-1840 / 722-1796
Email Address: deped.batangas@deped.gov.ph
Website: www.depedbatangas.com